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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  140  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1051016 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    695,200.68     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    698,364.57     100.4551% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    743,000.00     106.8756% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    743,894.28     107.0042% 
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    772,946.75     111.1832% 
   6   35-1134435     FOERTSCH CONSTRUCTION                                                  $    801,466.65     115.2856% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    905,859.45     130.3018% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-2040801     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    6000.00000       6000.00|    8000.00000       8000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                20.000  MOS |     750.00000      15000.00|     885.00000      17700.00|    1400.00000       28000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   35000.00000      35000.00|   34900.00000      34900.00|   37000.00000       37000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    7000.00000       7000.00|    6950.00000       6950.00|    2000.00000        2000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 203-02000              2962.000  m3  |       9.00000      26658.00|      13.00000      38506.00|       9.50000       28139.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-51223              3924.000  m3  |       9.00000      35316.00|      10.25000      40221.00|      10.00000       39240.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371               151.200  m3  |       6.00000        907.20|       8.75000       1323.00|      32.00000        4838.40 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                54.480  Mg  |      25.00000       1362.00|      48.00000       2615.04|      22.00000        1198.56 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06936                87.840  Mg  |      25.00000       2196.00|      45.00000       3952.80|      22.00000        1932.48 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               254.000  m   |       4.00000       1016.00|       4.75000       1206.50|       4.75000        1206.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-2040801     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 206-51220               109.800  m3  |      50.00000       5490.00|      28.00000       3074.40|      30.00000        3294.00 
  EXCAVATION, WET                         |                            |                            | 
0014 207-07502              1447.000  m2  |       3.00000       4341.00|       6.75000       9767.25|       5.50000        7958.50 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-06467                55.800  m3  |      45.00000       2511.00|      45.00000       2511.00|      70.00000        3906.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                15.400  m3  |      16.00000        246.40|      94.00000       1447.60|      60.00000         924.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               676.100  Mg  |      19.00000      12845.90|      19.00000      12845.90|      16.00000       10817.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 402-07432               127.100  Mg  |      59.00000       7498.90|      59.00000       7498.90|      50.00000        6355.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               214.800  Mg  |      57.00000      12243.60|      57.00000      12243.60|      47.00000       10095.60 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440               953.600  Mg  |      39.00000      37190.40|      39.00000      37190.40|      46.00000       43865.60 
  HMA BASE, TYPE A                        |                            |                            | 
0021 404-05511               895.400  m2  |       3.50000       3133.90|       3.50000       3133.90|       5.00000        4477.00 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05517                 1.410  Mg  |     285.00000        401.85|     285.00000        401.85|     650.00000         916.50 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 0.800  Mg  |     220.00000        176.00|     220.00000        176.00|     350.00000         280.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 4.000  EACH|    1460.00000       5840.00|    1460.00000       5840.00|    1460.00000        5840.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-94689                 4.000  EACH|    2195.00000       8780.00|    2500.00000      10000.00|    2195.00000        8780.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105                76.200  m   |      42.50000       3238.50|      42.50000       3238.50|      42.50000        3238.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 602-06729                 8.000  EACH|       6.00000         48.00|       9.00000         72.00|       7.00000          56.00 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               140.400  m2  |      65.00000       9126.00|      84.00000      11793.60|      80.00000       11232.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0029 616-02320              1390.000  m2  |       1.80000       2502.00|       1.75000       2432.50|       2.00000        2780.00 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               881.000  Mg  |      20.00000      17620.00|      24.50000      21584.50|      18.00000       15858.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 616-06451               122.200  Mg  |      20.00000       2444.00|      45.00000       5499.00|      22.00000        2688.40 
  RIPRAP, UNIFORM                         |                            |                            | 
0032 621-01004                 2.000  EACH|     635.00000       1270.00|     635.00000       1270.00|     635.00000        1270.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 441 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-2040801     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 621-06545                 0.760  Mg  |     635.00000        482.60|     635.00000        482.60|     635.00000         482.60 
  FERTILIZER                              |                            |                            | 
0034 621-06553               129.200  kg  |       7.85000       1014.22|       7.85000       1014.22|       7.85000        1014.22 
  SEED MIXTURE, R                         |                            |                            | 
0035 621-06557               112.200  kg  |       5.80000        650.76|       5.80000        650.76|       5.80000         650.76 
  SEED MIXTURE, T                         |                            |                            | 
0036 621-06565                 6.120  Mg  |     555.00000       3396.60|     555.00000       3396.60|     555.00000        3396.60 
  MULCHING MATERIAL                       |                            |                            | 
0037 621-06567               104.500  kL  |       8.00000        836.00|       8.00000        836.00|       8.00000         836.00 
  WATER                                   |                            |                            | 
0038 621-06574               645.000  m2  |       3.70000       2386.50|       3.70000       2386.50|       3.70000        2386.50 
  SODDING                                 |                            |                            | 
0039 622-52436                 4.000  EACH|      20.00000         80.00|      20.00000         80.00|      31.00000         124.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0040 622-91786               260.000  EACH|       8.90000       2314.00|       8.90000       2314.00|       8.90000        2314.00 
  SEEDLING                                |                            |                            | 
0041 701-07697               274.000  m   |     100.00000      27400.00|     109.00000      29866.00|     110.00000       30140.00 
  PILE, STEEL, H, HP 250 X 85             |                            |                            | 
0042 701-91792                24.000  EACH|     250.00000       6000.00|      90.00000       2160.00|     150.00000        3600.00 
  PILE TIP, STEEL H                       |                            |                            | 
0043 702-51005               122.000  m3  |     600.00000      73200.00|     450.00000      54900.00|     450.00000       54900.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0044 703-51032             37960.000  kg  |       1.75000      66430.00|       1.83000      69466.80|       1.90000       72124.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0045 704-51002               183.700  m3  |     600.00000     110220.00|     525.00000      96442.50|     750.00000      137775.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0046 706-05732                 4.000  EACH|     950.00000       3800.00|     725.00000       2900.00|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0047 706-51020                16.600  m3  |     460.00000       7636.00|     650.00000      10790.00|     500.00000        8300.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0048 707-01065                        LUMP|   55000.00000      55000.00|   59000.00000      59000.00|   73710.98000       73710.98 
  POST-TENSIONING                         |                            |                            | 
0049 709-51821                        LUMP|    2920.00000       2920.00|    3600.00000       3600.00|    3680.00000        3680.00 
  SURFACE SEAL                            |                            |                            | 
0050 715-05171                81.000  m   |      85.00000       6885.00|     112.00000       9072.00|      85.00000        6885.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0051 715-05407                36.000  m   |      15.00000        540.00|      16.00000        576.00|      35.00000        1260.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0052 715-46010                 8.000  EACH|     200.00000       1600.00|     435.00000       3480.00|     400.00000        3200.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0053 715-91361                 4.800  m   |      40.00000        192.00|     175.00000        840.00|     200.00000         960.00 
  PIPE, PVC, 150 mm                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-2040801     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 801-04308                 5.000  EACH|     400.00000       2000.00|     400.00000       2000.00|     420.00000        2100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0055 801-06625                36.000  EACH|      98.00000       3528.00|      98.00000       3528.00|     102.00000        3672.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0056 801-06640                20.000  EACH|     250.00000       5000.00|     250.00000       5000.00|     260.00000        5200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06775                        LUMP|    2500.00000       2500.00|    1901.00000       1901.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0058 801-07118                21.600  m   |      40.00000        864.00|      40.00000        864.00|      42.00000         907.20 
  BARRICADE, III-A                        |                            |                            | 
0059 801-07119                10.800  m   |      66.66000        719.93|      66.66000        719.93|      70.00000         756.00 
  BARRICADE, III-B                        |                            |                            | 
0060 802-05701                 9.500  m   |      41.00000        389.50|      41.00000        389.50|      41.00000         389.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0061 802-76035                 1.000  m2  |     255.00000        255.00|     255.00000        255.00|     255.00000         255.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0062 804-06771                12.000  EACH|      28.00000        336.00|      28.00000        336.00|      28.00000         336.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0063 808-03631               642.000  m   |       2.13000       1367.46|       2.13000       1367.46|       2.25000        1444.50 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0064 808-03632               642.000  m   |       2.13000       1367.46|       2.13000       1367.46|       2.25000        1444.50 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0065 808-75998                27.000  EACH|      55.00000       1485.00|      55.00000       1485.00|      58.00000        1566.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0066 202-02286                 1.000  EACH|   35000.00000      35000.00|   17500.00000      17500.00|   14000.00000       14000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
     SECTION TOTALS                       |             $    695,200.68|             $    698,364.57|                $    743,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    695,200.68|             $    698,364.57|                $    743,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-1364963              |(6) 35-1134435     
                                          |DEIG BROTHERS LUMBER & CONST|ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   14750.00000      14750.00|    7500.00000       7500.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                20.000  MOS |    1265.00000      25300.00|    1100.00000      22000.00|    1250.00000       25000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   37000.00000      37000.00|   36750.00000      36750.00|   39500.00000       39500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    4200.00000       4200.00|    3250.00000       3250.00|    7000.00000        7000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 203-02000              2962.000  m3  |       8.60000      25473.20|      12.50000      37025.00|       8.50000       25177.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-51223              3924.000  m3  |       8.30000      32569.20|      15.00000      58860.00|       8.50000       33354.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371               151.200  m3  |      12.30000       1859.76|      20.00000       3024.00|      10.19000        1540.73 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                54.480  Mg  |      38.00000       2070.24|      25.00000       1362.00|      88.20000        4805.14 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06936                87.840  Mg  |      38.00000       3337.92|      15.00000       1317.60|      12.25000        1076.04 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               254.000  m   |       7.20000       1828.80|       6.00000       1524.00|       6.00000        1524.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 206-51220               109.800  m3  |      14.20000       1559.16|     100.00000      10980.00|      20.00000        2196.00 
  EXCAVATION, WET                         |                            |                            | 
0014 207-07502              1447.000  m2  |      13.55000      19606.85|       7.75000      11214.25|       2.86000        4138.42 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-06467                55.800  m3  |      32.00000       1785.60|      27.50000       1534.50|      25.00000        1395.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                15.400  m3  |      34.00000        523.60|      27.50000        423.50|      30.00000         462.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               676.100  Mg  |      20.30000      13724.83|      20.00000      13522.00|      19.00000       12845.90 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 402-07432               127.100  Mg  |      62.60000       7956.46|      64.00000       8134.40|      61.95000        7873.85 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               214.800  Mg  |      60.40000      12973.92|      62.00000      13317.60|      59.85000       12855.78 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440               953.600  Mg  |      40.90000      39002.24|      42.50000      40528.00|      40.95000       39049.92 
  HMA BASE, TYPE A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-1364963              |(6) 35-1134435     
                                          |DEIG BROTHERS LUMBER & CONST|ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 404-05511               895.400  m2  |       3.50000       3133.90|       4.00000       3581.60|       3.68000        3295.07 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05517                 1.410  Mg  |     300.00000        423.00|      10.00000         14.10|     299.25000         421.94 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 0.800  Mg  |     250.00000        200.00|     220.00000        176.00|     231.00000         184.80 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 4.000  EACH|    1320.00000       5280.00|    1300.00000       5200.00|    1312.50000        5250.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-94689                 4.000  EACH|    2750.00000      11000.00|    2750.00000      11000.00|    2724.75000       10899.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105                76.200  m   |      69.30000       5280.66|      67.50000       5143.50|      68.72000        5236.46 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 602-06729                 8.000  EACH|      14.00000        112.00|       8.00000         64.00|       7.50000          60.00 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               140.400  m2  |      73.00000      10249.20|      70.00000       9828.00|      85.00000       11934.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0029 616-02320              1390.000  m2  |       2.10000       2919.00|       3.00000       4170.00|       2.69000        3739.10 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               881.000  Mg  |      26.80000      23610.80|      18.50000      16298.50|      21.00000       18501.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 616-06451               122.200  Mg  |      26.80000       3274.96|      18.50000       2260.70|      38.59000        4715.70 
  RIPRAP, UNIFORM                         |                            |                            | 
0032 621-01004                 2.000  EACH|     700.00000       1400.00|     650.00000       1300.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06545                 0.760  Mg  |     650.00000        494.00|     700.00000        532.00|     600.00000         456.00 
  FERTILIZER                              |                            |                            | 
0034 621-06553               129.200  kg  |       8.30000       1072.36|      10.00000       1292.00|      15.75000        2034.90 
  SEED MIXTURE, R                         |                            |                            | 
0035 621-06557               112.200  kg  |       6.20000        695.64|       6.00000        673.20|      11.00000        1234.20 
  SEED MIXTURE, T                         |                            |                            | 
0036 621-06565                 6.120  Mg  |     590.00000       3610.80|     575.00000       3519.00|     500.00000        3060.00 
  MULCHING MATERIAL                       |                            |                            | 
0037 621-06567               104.500  kL  |       8.00000        836.00|       1.00000        104.50|       1.00000         104.50 
  WATER                                   |                            |                            | 
0038 621-06574               645.000  m2  |       3.90000       2515.50|       5.00000       3225.00|       5.00000        3225.00 
  SODDING                                 |                            |                            | 
0039 622-52436                 4.000  EACH|      32.00000        128.00|      32.00000        128.00|      29.00000         116.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0040 622-91786               260.000  EACH|       9.40000       2444.00|       9.50000       2470.00|      13.50000        3510.00 
  SEEDLING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-1364963              |(6) 35-1134435     
                                          |DEIG BROTHERS LUMBER & CONST|ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 701-07697               274.000  m   |     109.00000      29866.00|     120.00000      32880.00|     267.50000       73295.00 
  PILE, STEEL, H, HP 250 X 85             |                            |                            | 
0042 701-91792                24.000  EACH|     132.00000       3168.00|     100.00000       2400.00|     100.00000        2400.00 
  PILE TIP, STEEL H                       |                            |                            | 
0043 702-51005               122.000  m3  |     527.00000      64294.00|     450.00000      54900.00|     621.30000       75798.60 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0044 703-51032             37960.000  kg  |       1.96000      74401.60|       1.78000      67568.80|       1.75000       66430.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0045 704-51002               183.700  m3  |     587.00000     107831.90|     615.00000     112975.50|     600.00000      110220.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0046 706-05732                 4.000  EACH|    1440.00000       5760.00|    1200.00000       4800.00|    1260.00000        5040.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0047 706-51020                16.600  m3  |     532.00000       8831.20|     475.00000       7885.00|     552.00000        9163.20 
  CONCRETE, C, RAILING                    |                            |                            | 
0048 707-01065                        LUMP|   58765.00000      58765.00|   75000.00000      75000.00|   83000.00000       83000.00 
  POST-TENSIONING                         |                            |                            | 
0049 709-51821                        LUMP|    3900.00000       3900.00|    3750.00000       3750.00|    3676.07000        3676.07 
  SURFACE SEAL                            |                            |                            | 
0050 715-05171                81.000  m   |     122.00000       9882.00|     110.00000       8910.00|      80.00000        6480.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0051 715-05407                36.000  m   |      27.00000        972.00|      15.00000        540.00|      20.00000         720.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0052 715-46010                 8.000  EACH|     375.00000       3000.00|     305.00000       2440.00|     275.00000        2200.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0053 715-91361                 4.800  m   |      32.00000        153.60|      75.00000        360.00|     185.00000         888.00 
  PIPE, PVC, 150 mm                       |                            |                            | 
0054 801-04308                 5.000  EACH|     415.00000       2075.00|     450.00000       2250.00|     414.75000        2073.75 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0055 801-06625                36.000  EACH|     105.00000       3780.00|     100.00000       3600.00|      99.75000        3591.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0056 801-06640                20.000  EACH|     150.00000       3000.00|     175.00000       3500.00|     147.00000        2940.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06775                        LUMP|   13000.00000      13000.00|    6500.00000       6500.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0058 801-07118                21.600  m   |      59.00000       1274.40|      60.00000       1296.00|      58.38000        1261.01 
  BARRICADE, III-A                        |                            |                            | 
0059 801-07119                10.800  m   |      73.60000        794.88|      70.00000        756.00|      72.92000         787.54 
  BARRICADE, III-B                        |                            |                            | 
0060 802-05701                 9.500  m   |      34.60000        328.70|      35.00000        332.50|      34.30000         325.85 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-1364963              |(6) 35-1134435     
                                          |DEIG BROTHERS LUMBER & CONST|ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 802-76035                 1.000  m2  |     255.00000        255.00|     250.00000        250.00|     247.43000         247.43 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0062 804-06771                12.000  EACH|      32.80000        393.60|      35.00000        420.00|      32.55000         390.60 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0063 808-03631               642.000  m   |       3.70000       2375.40|       3.50000       2247.00|       3.60000        2311.20 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0064 808-03632               642.000  m   |       3.70000       2375.40|       3.50000       2247.00|       3.60000        2311.20 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0065 808-75998                27.000  EACH|      69.00000       1863.00|      70.00000       1890.00|      68.25000        1842.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0066 202-02286                 1.000  EACH|   17350.00000      17350.00|   30000.00000      30000.00|   22000.00000       22000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
     SECTION TOTALS                       |             $    743,894.28|             $    772,946.75|                $    801,466.65 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    743,894.28|             $    772,946.75|                $    801,466.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   16000.00000      16000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                20.000  MOS |     800.00000      16000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   45000.00000      45000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    9000.00000       9000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 203-02000              2962.000  m3  |       9.00000      26658.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-51223              3924.000  m3  |       9.00000      35316.00|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371               151.200  m3  |      20.00000       3024.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                54.480  Mg  |      50.00000       2724.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06936                87.840  Mg  |      50.00000       4392.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               254.000  m   |       5.00000       1270.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 206-51220               109.800  m3  |     550.00000      60390.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0014 207-07502              1447.000  m2  |      14.00000      20258.00|                            | 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-06467                55.800  m3  |      60.00000       3348.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                15.400  m3  |      50.00000        770.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               676.100  Mg  |      20.00000      13522.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 402-07432               127.100  Mg  |      61.00000       7753.10|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               214.800  Mg  |      59.00000      12673.20|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440               953.600  Mg  |      41.00000      39097.60|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 404-05511               895.400  m2  |       3.75000       3357.75|                            | 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05517                 1.410  Mg  |     300.00000        423.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 0.800  Mg  |     235.00000        188.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 4.000  EACH|    1300.00000       5200.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-94689                 4.000  EACH|    2700.00000      10800.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105                76.200  m   |      70.00000       5334.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 602-06729                 8.000  EACH|       9.00000         72.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               140.400  m2  |      70.00000       9828.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0029 616-02320              1390.000  m2  |       2.25000       3127.50|                            | 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               881.000  Mg  |      25.00000      22025.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 616-06451               122.200  Mg  |      25.00000       3055.00|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0032 621-01004                 2.000  EACH|     700.00000       1400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06545                 0.760  Mg  |     700.00000        532.00|                            | 
  FERTILIZER                              |                            |                            | 
0034 621-06553               129.200  kg  |       8.00000       1033.60|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0035 621-06557               112.200  kg  |       6.00000        673.20|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0036 621-06565                 6.120  Mg  |     600.00000       3672.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0037 621-06567               104.500  kL  |       8.00000        836.00|                            | 
  WATER                                   |                            |                            | 
0038 621-06574               645.000  m2  |       4.00000       2580.00|                            | 
  SODDING                                 |                            |                            | 
0039 622-52436                 4.000  EACH|      33.00000        132.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0040 622-91786               260.000  EACH|       9.00000       2340.00|                            | 
  SEEDLING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 701-07697               274.000  m   |     150.00000      41100.00|                            | 
  PILE, STEEL, H, HP 250 X 85             |                            |                            | 
0042 701-91792                24.000  EACH|     100.00000       2400.00|                            | 
  PILE TIP, STEEL H                       |                            |                            | 
0043 702-51005               122.000  m3  |     800.00000      97600.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0044 703-51032             37960.000  kg  |       2.00000      75920.00|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0045 704-51002               183.700  m3  |     750.00000     137775.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0046 706-05732                 4.000  EACH|    1200.00000       4800.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0047 706-51020                16.600  m3  |     550.00000       9130.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0048 707-01065                        LUMP|   70000.00000      70000.00|                            | 
  POST-TENSIONING                         |                            |                            | 
0049 709-51821                        LUMP|    3600.00000       3600.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0050 715-05171                81.000  m   |     135.00000      10935.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0051 715-05407                36.000  m   |      50.00000       1800.00|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0052 715-46010                 8.000  EACH|     400.00000       3200.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0053 715-91361                 4.800  m   |     165.00000        792.00|                            | 
  PIPE, PVC, 150 mm                       |                            |                            | 
0054 801-04308                 5.000  EACH|     450.00000       2250.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0055 801-06625                36.000  EACH|     100.00000       3600.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0056 801-06640                20.000  EACH|     150.00000       3000.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06775                        LUMP|    5300.00000       5300.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0058 801-07118                21.600  m   |      60.00000       1296.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0059 801-07119                10.800  m   |      75.00000        810.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0060 802-05701                 9.500  m   |      35.00000        332.50|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   795,561.13                                                  ROUTE : SR 145 
     CALL ORDER   : 441                     CONTRACT ID : B -26858-A                   COUNTIES : PERRY 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 802-76035                 1.000  m2  |     250.00000        250.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0062 804-06771                12.000  EACH|      35.00000        420.00|                            | 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0063 808-03631               642.000  m   |       3.00000       1926.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0064 808-03632               642.000  m   |       3.00000       1926.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0065 808-75998                27.000  EACH|      70.00000       1890.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0066 202-02286                 1.000  EACH|   30000.00000      30000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
     SECTION TOTALS                       |             $    905,859.45|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    905,859.45|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/17/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1821011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    483,842.31     100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    499,331.26     103.2012% 
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    562,107.61     116.1757% 
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    589,243.00     121.7840% 
   5   35-1817530     PIONEER ASSOCIATES, INC.                                               $    589,440.30     121.8248% 
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |(3) 35-1339168     
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    7138.97000       7138.97|    6500.00000       6500.00|     833.23000         833.23 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 5.000  MOS |    2000.00000      10000.00|    2300.00000      11500.00|    2036.12000       10180.60 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   20000.00000      20000.00|   24000.00000      24000.00|   27823.23000       27823.23 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    8000.00000       8000.00|    2000.00000       2000.00|    1106.21000        1106.21 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02286                 1.000  EACH|    8000.00000       8000.00|   28000.00000      28000.00|   54115.05000       54115.05 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000              2179.000  CYS |      12.95000      28218.05|       8.50000      18521.50|      12.31000       26823.49 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06932               128.000  LFT |       8.54000       1093.12|       5.00000        640.00|       8.54000        1093.12 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06936                98.000  TON |      61.80000       6056.40|      35.00000       3430.00|       6.55000         641.90 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937              1020.000  LFT |       1.46000       1489.20|       2.25000       2295.00|       1.46000        1489.20 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07499              3100.000  SYS |       4.40000      13640.00|       5.00000      15500.00|       7.23000       22413.00 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0013 211-04474               326.000  SYS |       0.66000        215.16|       3.20000       1043.20|       2.35000         766.10 
  POLYETHYLENE FILM                       |                            |                            | 
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                                                                                                                   PAGE : 451 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |(3) 35-1339168     
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 301-07448              1060.000  TON |      15.34000      16260.40|      15.00000      15900.00|      14.41000       15274.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0015 302-07455                27.200  CYS |      33.13000        901.14|      37.00000       1006.40|      60.77000        1652.94 
  DENSE GRADED SUBBASE                    |                            |                            | 
0016 306-08043               255.000  SYS |       8.43000       2149.65|       9.00000       2295.00|      11.85000        3021.75 
  MILLING, TRANSITION                     |                            |                            | 
0017 401-07321               376.000  TON |      45.00000      16920.00|      56.00000      21056.00|      45.00000       16920.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07390               435.000  TON |      43.00000      18705.00|      52.00000      22620.00|      43.00000       18705.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07407              1910.000  TON |      35.20000      67232.00|      38.00000      72580.00|      35.20000       67232.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0020 405-05518              1200.000  SYS |       0.01000         12.00|       0.15000        180.00|       0.01000          12.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0021 406-05520                 2.000  TON |     175.00000        350.00|     225.00000        450.00|     175.00000         350.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-01522                 4.000  EACH|    1650.00000       6600.00|    1775.00000       7100.00|    1650.00000        6600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0023 601-01701                 1.000  EACH|    1610.00000       1610.00|    1722.00000       1722.00|    1610.00000        1610.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0024 601-94689                 3.000  EACH|    2125.00000       6375.00|    2500.00000       7500.00|    2125.00000        6375.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0025 601-97774                 1.000  EACH|    1025.00000       1025.00|    1200.00000       1200.00|    1025.00000        1025.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0026 601-99105               425.000  LFT |      15.00000       6375.00|      17.00000       7225.00|      15.00000        6375.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 602-06729                 6.000  EACH|       5.05000         30.30|       8.00000         48.00|      57.63000         345.78 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               162.800  SYS |      62.85000      10231.98|      47.50000       7733.00|      78.15000       12722.82 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 616-02320               900.000  SYS |       1.90000       1710.00|       2.50000       2250.00|       3.27000        2943.00 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               590.000  TON |      30.76000      18148.40|      22.00000      12980.00|      28.35000       16726.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 1.000  EACH|     325.00000        325.00|     700.00000        700.00|     325.00000         325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-01743                87.000  LBS |       3.28000        285.36|       5.00000        435.00|       3.28000         285.36 
  SEED MIXTURE, GRASS, 2                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |(3) 35-1339168     
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 621-02468               250.000  LBS |       2.85000        712.50|       4.58000       1145.00|       2.85000         712.50 
  SEED MIXTURE, GRASS, 1                  |                            |                            | 
0034 621-06545                 0.830  TON |     566.00000        469.78|     550.00000        456.50|     566.00000         469.78 
  FERTILIZER                              |                            |                            | 
0035 621-06548                13.000  LBS |      25.00000        325.00|      62.00000        806.00|      25.00000         325.00 
  SEED MIXTURE, CV                        |                            |                            | 
0036 621-06553               220.000  LBS |       2.98000        655.60|       7.25000       1595.00|       2.98000         655.60 
  SEED MIXTURE, R                         |                            |                            | 
0037 621-06565                 4.200  TON |     432.00000       1814.40|     550.00000       2310.00|     432.00000        1814.40 
  MULCHING MATERIAL                       |                            |                            | 
0038 621-06574                36.000  SYS |      26.50000        954.00|      35.00000       1260.00|      26.50000         954.00 
  SODDING                                 |                            |                            | 
0039 621-52448                 4.000  EACH|      25.00000        100.00|      35.00000        140.00|      25.00000         100.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0040 701-96089               624.000  LFT |      50.00000      31200.00|      35.00000      21840.00|      38.23000       23855.52 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.250 IN., 14 IN.                       |                            |                            | 
0041 703-51032             30430.000  LBS |       0.92000      27995.60|       0.67000      20388.10|       0.94000       28604.20 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0042 704-51002               105.200  CYS |     410.65000      43200.38|     425.00000      44710.00|     740.51000       77901.65 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0043 706-05732                 4.000  EACH|    1683.09000       6732.36|    1850.00000       7400.00|    1667.72000        6670.88 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0044 706-51020                13.600  CYS |     490.44000       6669.98|     485.00000       6596.00|    1235.72000       16805.79 
  CONCRETE, C, RAILING                    |                            |                            | 
0045 707-05979              1380.000  SFT |      50.00000      69000.00|      53.00000      73140.00|      42.07000       58056.60 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 27 IN. X 48 IN.                     |                            |                            | 
0046 709-51821                        LUMP|    1598.40000       1598.40|    2800.00000       2800.00|    1598.40000        1598.40 
  SURFACE SEAL                            |                            |                            | 
0047 715-05169               108.000  LFT |      19.32000       2086.56|      15.22000       1643.76|      37.45000        4044.60 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0048 715-05407               120.000  LFT |       9.68000       1161.60|       8.00000        960.00|      21.52000        2582.40 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0049 715-46005                 4.000  EACH|     291.88000       1167.52|     225.00000        900.00|     621.12000        2484.48 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0050 732-07653                34.000  TON |      23.15000        787.10|      25.00000        850.00|      30.05000        1021.70 
  COARSE AGGREGATE, NO. 8                 |                            |                            | 
0051 801-04308                 4.000  EACH|     180.00000        720.00|     155.00000        620.00|     120.00000         480.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06625                29.000  EACH|      66.00000       1914.00|      78.00000       2262.00|      65.00000        1885.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |(3) 35-1339168     
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 801-06640                42.000  EACH|      74.00000       3108.00|      62.00000       2604.00|      55.00000        2310.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0054 801-06645                 2.000  EACH|      30.00000         60.00|      50.00000        100.00|      20.00000          40.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0055 801-06775                        LUMP|     600.00000        600.00|    3200.00000       3200.00|     606.23000         606.23 
  MAINTAINING TRAFFIC                     |                            |                            | 
0056 801-07118                96.000  LFT |       5.00000        480.00|       9.00000        864.00|       6.75000         648.00 
  BARRICADE, III-A                        |                            |                            | 
0057 801-07119                48.000  LFT |       6.00000        288.00|       9.25000        444.00|       6.75000         324.00 
  BARRICADE, III-B                        |                            |                            | 
0058 808-06712               340.000  LFT |       0.31000        105.40|       0.62000        210.80|       0.45000         153.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0059 808-06713              2700.000  LFT |       0.31000        837.00|       0.62000       1674.00|       0.45000        1215.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
     SECTION TOTALS                       |             $    483,842.31|             $    499,331.26|                $    562,107.61 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    483,842.31|             $    499,331.26|                $    562,107.61 
==================================================================================================================================== 
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                                                                                                                   PAGE : 451 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |(5) 35-1817530              |                 
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    7000.00000       7000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 5.000  MOS |    2000.00000      10000.00|    1500.00000       7500.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   29000.00000      29000.00|   29400.00000      29400.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    6000.00000       6000.00|   14000.00000      14000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02286                 1.000  EACH|   40000.00000      40000.00|   29000.00000      29000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000              2179.000  CYS |      10.00000      21790.00|      12.50000      27237.50| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06932               128.000  LFT |      10.00000       1280.00|       8.54000       1093.12| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06936                98.000  TON |      40.00000       3920.00|      38.00000       3724.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937              1020.000  LFT |       2.00000       2040.00|       1.46000       1489.20| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07499              3100.000  SYS |       8.00000      24800.00|      18.00000      55800.00| 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0013 211-04474               326.000  SYS |       4.00000       1304.00|       0.24000         78.24| 
  POLYETHYLENE FILM                       |                            |                            | 
0014 301-07448              1060.000  TON |      13.00000      13780.00|      11.00000      11660.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0015 302-07455                27.200  CYS |      30.00000        816.00|      31.00000        843.20| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0016 306-08043               255.000  SYS |      10.00000       2550.00|      14.00000       3570.00| 
  MILLING, TRANSITION                     |                            |                            | 
0017 401-07321               376.000  TON |      52.00000      19552.00|      45.00000      16920.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07390               435.000  TON |      49.45000      21510.75|      43.00000      18705.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07407              1910.000  TON |      42.56000      81289.60|      35.20000      67232.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0020 405-05518              1200.000  SYS |       0.12000        144.00|       0.01000         12.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |(5) 35-1817530              |                 
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 406-05520                 2.000  TON |     400.00000        800.00|     175.00000        350.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-01522                 4.000  EACH|    1850.00000       7400.00|    1650.00000       6600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0023 601-01701                 1.000  EACH|    1803.00000       1803.00|    1610.00000       1610.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0024 601-94689                 3.000  EACH|    2380.00000       7140.00|    2125.00000       6375.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0025 601-97774                 1.000  EACH|    1148.00000       1148.00|    1025.00000       1025.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0026 601-99105               425.000  LFT |      17.25000       7331.25|      15.00000       6375.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 602-06729                 6.000  EACH|      20.00000        120.00|       4.95000         29.70| 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               162.800  SYS |      50.00000       8140.00|      60.00000       9768.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 616-02320               900.000  SYS |       4.00000       3600.00|       3.00000       2700.00| 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               590.000  TON |      27.00000      15930.00|      28.00000      16520.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 1.000  EACH|     500.00000        500.00|     325.00000        325.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-01743                87.000  LBS |       4.00000        348.00|       3.28000        285.36| 
  SEED MIXTURE, GRASS, 2                  |                            |                            | 
0033 621-02468               250.000  LBS |       3.28000        820.00|       2.85000        712.50| 
  SEED MIXTURE, GRASS, 1                  |                            |                            | 
0034 621-06545                 0.830  TON |     600.00000        498.00|     566.00000        469.78| 
  FERTILIZER                              |                            |                            | 
0035 621-06548                13.000  LBS |      35.00000        455.00|      25.00000        325.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0036 621-06553               220.000  LBS |      32.00000       7040.00|       2.98000        655.60| 
  SEED MIXTURE, R                         |                            |                            | 
0037 621-06565                 4.200  TON |     600.00000       2520.00|     432.00000       1814.40| 
  MULCHING MATERIAL                       |                            |                            | 
0038 621-06574                36.000  SYS |      30.00000       1080.00|      26.50000        954.00| 
  SODDING                                 |                            |                            | 
0039 621-52448                 4.000  EACH|      28.00000        112.00|      50.00000        200.00| 
  SIGN, DO NOT SPRAY                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |(5) 35-1817530              |                 
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 701-96089               624.000  LFT |      47.00000      29328.00|      53.00000      33072.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.250 IN., 14 IN.                       |                            |                            | 
0041 703-51032             30430.000  LBS |       1.00000      30430.00|       1.00000      30430.00| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0042 704-51002               105.200  CYS |     600.00000      63120.00|     720.00000      75744.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0043 706-05732                 4.000  EACH|    1700.00000       6800.00|    1900.00000       7600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0044 706-51020                13.600  CYS |     700.00000       9520.00|     660.00000       8976.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0045 707-05979              1380.000  SFT |      51.45000      71001.00|      46.00000      63480.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 27 IN. X 48 IN.                     |                            |                            | 
0046 709-51821                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00| 
  SURFACE SEAL                            |                            |                            | 
0047 715-05169               108.000  LFT |      20.00000       2160.00|      22.00000       2376.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0048 715-05407               120.000  LFT |      10.00000       1200.00|       6.24000        748.80| 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0049 715-46005                 4.000  EACH|     150.00000        600.00|     265.00000       1060.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0050 732-07653                34.000  TON |      20.00000        680.00|      20.25000        688.50| 
  COARSE AGGREGATE, NO. 8                 |                            |                            | 
0051 801-04308                 4.000  EACH|     360.00000       1440.00|     180.00000        720.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06625                29.000  EACH|     130.00000       3770.00|      66.00000       1914.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0053 801-06640                42.000  EACH|     140.00000       5880.00|      74.00000       3108.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0054 801-06645                 2.000  EACH|      50.00000        100.00|      30.00000         60.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0055 801-06775                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0056 801-07118                96.000  LFT |       7.00000        672.00|      15.00000       1440.00| 
  BARRICADE, III-A                        |                            |                            | 
0057 801-07119                48.000  LFT |       8.00000        384.00|      15.00000        720.00| 
  BARRICADE, III-B                        |                            |                            | 
0058 808-06712               340.000  LFT |       0.36000        122.40|       0.31000        105.40| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0059 808-06713              2700.000  LFT |       0.36000        972.00|       0.31000        837.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 451 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   523,895.53                                                  ROUTE : SR 14 
     CALL ORDER   : 451                     CONTRACT ID : B -27502-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |(5) 35-1817530              |                 
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    589,243.00|             $    589,440.30| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    589,243.00|             $    589,440.30| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 471 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   595,039.36                                                  ROUTE : SR 5 
     CALL ORDER   : 471                     CONTRACT ID : B -27563-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/05/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4335007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    512,762.37     100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                    $    563,033.49     109.8039% 
   3   35-1489621     HRP CONSTRUCTION, INC.                                                 $    634,731.30     123.7866% 
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-0997978              |(3) 35-1489621     
                                          |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW BRIDGE CONSTRUCTION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|    5800.00000       5800.00|    5800.00000       5800.00|    6600.00000        6600.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1500.00000       9000.00|    1900.00000      11400.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   25000.00000      25000.00|   27830.00000      27830.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-01015                        LUMP|    2000.00000       2000.00|    5175.00000       5175.00|    3500.00000        3500.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0007 201-52370                        LUMP|    5000.00000       5000.00|    5600.00000       5600.00|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0008 202-01000                        LUMP|    2000.00000       2000.00|     100.00000        100.00|    1500.00000        1500.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0009 202-02240               245.000  SYS |      10.00000       2450.00|      13.50000       3307.50|       8.00000        1960.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0010 202-02241                50.000  LFT |       2.50000        125.00|       2.50000        125.00|      60.00000        3000.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0011 202-04089                 4.000  EACH|      35.00000        140.00|      30.00000        120.00|      61.00000         244.00 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0012 202-51330                        LUMP|   31000.00000      31000.00|   15000.00000      15000.00|   61700.00000       61700.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0013 203-02000              5200.000  CYS |       8.00000      41600.00|       8.00000      41600.00|       6.00000       31200.00 
  EXCAVATION, COMMON                      |                            |                            | 
0015 205-06932                58.000  LFT |       9.95000        577.10|       9.95000        577.10|      10.00000         580.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 471 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   595,039.36                                                  ROUTE : SR 5 
     CALL ORDER   : 471                     CONTRACT ID : B -27563-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-0997978              |(3) 35-1489621     
                                          |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 207-07502              1095.000  SYS |      10.00000      10950.00|      14.00000      15330.00|       3.00000        3285.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0017 211-07454               400.000  CYS |      35.00000      14000.00|      24.00000       9600.00|       8.00000        3200.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 213-04324               300.000  CYS |      63.00000      18900.00|      90.00000      27000.00|      95.00000       28500.00 
  FLOWABLE FILL                           |                            |                            | 
0019 301-07448               654.000  TON |      13.00000       8502.00|      18.00000      11772.00|      23.00000       15042.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0020 306-08043               317.000  SYS |      16.00000       5072.00|       7.00000       2219.00|       6.00000        1902.00 
  MILLING, TRANSITION                     |                            |                            | 
0021 402-07433               198.000  TON |      38.25000       7573.50|      66.00000      13068.00|      38.25000        7573.50 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438                54.000  TON |      50.00000       2700.00|      67.00000       3618.00|      50.00000        2700.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441               119.000  TON |      33.00000       3927.00|      65.00000       7735.00|      33.00000        3927.00 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05518              1221.000  SYS |       0.01000         12.21|       0.10000        122.10|       0.01000          12.21 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              2492.000  SYS |       0.03000         74.76|       0.37000        922.04|       0.03000          74.76 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-06854                 2.000  EACH|    2335.00000       4670.00|    2335.00000       4670.00|    2475.00000        4950.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0027 601-06856                 4.000  EACH|     360.00000       1440.00|     360.00000       1440.00|     225.00000         900.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            | 
0028 601-94689                 4.000  EACH|    2280.00000       9120.00|    2280.00000       9120.00|    2150.15000        8600.60 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105              1131.000  LFT |      12.50000      14137.50|      12.50000      14137.50|      14.85000       16795.35 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 615-06505                 2.000  EACH|     590.00000       1180.00|     625.00000       1250.00|     475.00000         950.00 
  MONUMENT, B                             |                            |                            | 
0031 616-02320              2000.000  SYS |       3.00000       6000.00|       3.00000       6000.00|       2.00000        4000.00 
  GEOTEXTILES                             |                            |                            | 
0032 616-05688               700.000  TON |      40.00000      28000.00|      36.00000      25200.00|      65.00000       45500.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0033 616-06405              1000.000  TON |      20.00000      20000.00|      25.50000      25500.00|      30.00000       30000.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0034 621-01004                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0035 621-02770             10000.000  SYS |       1.25000      12500.00|       1.25000      12500.00|       1.25000       12500.00 
  EROSION CONTROL BLANKET                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 471 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   595,039.36                                                  ROUTE : SR 5 
     CALL ORDER   : 471                     CONTRACT ID : B -27563-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-0997978              |(3) 35-1489621     
                                          |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 621-04978              2800.000  SYS |       0.32000        896.00|       0.32000        896.00|       0.32000         896.00 
  SEED MIXTURE                            |                            |                            | 
0037 621-06548                 2.000  LBS |      26.00000         52.00|      25.00000         50.00|      25.00000          50.00 
  SEED MIXTURE, CV                        |                            |                            | 
0038 621-06559             10000.000  SYS |       0.32000       3200.00|       0.32000       3200.00|       0.32000        3200.00 
  MULCHED SEEDING, R                      |                            |                            | 
0039 621-06574              9200.000  SYS |       2.50000      23000.00|       2.50000      23000.00|       2.50000       23000.00 
  SODDING                                 |                            |                            | 
0040 715-05149                40.000  LFT |      27.00000       1080.00|      25.00000       1000.00|      30.00000        1200.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0041 715-05151                40.000  LFT |      38.00000       1520.00|      29.00000       1160.00|      35.00000        1400.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0042 715-46000                 2.000  EACH|     200.00000        400.00|     170.00000        340.00|     410.00000         820.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0043 715-46005                 2.000  EACH|     230.00000        460.00|     300.00000        600.00|     425.00000         850.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0044 715-92537                20.000  LFT |      16.00000        320.00|      44.00000        880.00|      28.00000         560.00 
  PIPE, PVC, 8 IN.                        |                            |                            | 
0045 723-06919                84.000  LFT |    1700.00000     142800.00|    2170.00000     182280.00|    2350.00000      197400.00 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN. |                            |                            | 
  X 120 IN.                               |                            |                            | 
0046 801-04308                 6.000  EACH|     150.00000        900.00|     125.00000        750.00|     125.00000         750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0047 801-06625                40.000  EACH|      45.00000       1800.00|      55.00000       2200.00|      55.00000        2200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0048 801-06640                19.000  EACH|      58.00000       1102.00|      75.00000       1425.00|      75.00000        1425.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06775                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0050 801-07118                 4.000  LFT |      55.00000        220.00|      20.00000         80.00|      20.00000          80.00 
  BARRICADE, III-A                        |                            |                            | 
0051 801-07119                16.000  LFT |      11.20000        179.20|      20.00000        320.00|      20.00000         320.00 
  BARRICADE, III-B                        |                            |                            | 
0052 802-05701                20.500  LFT |      11.20000        229.60|      12.50000        256.25|      11.75000         240.88 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0053 802-07058                 2.000  EACH|     205.00000        410.00|      75.00000        150.00|      55.00000         110.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0054 808-06703              1630.000  LFT |       0.50000        815.00|       0.60000        978.00|       0.60000         978.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0055 808-75240               490.000  LFT |       0.50000        245.00|       0.60000        294.00|       0.60000         294.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 471 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   595,039.36                                                  ROUTE : SR 5 
     CALL ORDER   : 471                     CONTRACT ID : B -27563-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-0997978              |(3) 35-1489621     
                                          |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 808-75245               490.000  LFT |       0.50000        245.00|       0.60000        294.00|       0.60000         294.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0057 808-75994                11.000  EACH|      10.50000        115.50|      15.00000        165.00|      15.00000         165.00 
  PRISMATIC REFLECTOR                     |                            |                            | 
0058 808-75996                10.000  EACH|      15.00000        150.00|       5.50000         55.00|      10.00000         100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0059 808-75998                11.000  EACH|      50.00000        550.00|     120.00000       1320.00|     120.00000        1320.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0060 723-06660                72.000  SYS |     460.00000      33120.00|     250.00000      18000.00|     540.00000       38880.00 
  WINGWALL                                |                            |                            | 
     SECTION TOTALS                       |             $    512,762.37|             $    563,033.49|                $    634,731.30 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    512,762.37|             $    563,033.49|                $    634,731.30 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 481 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : VARIOUS 
     CALL ORDER   : 481                     CONTRACT ID : B -27703-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 04/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1127746     S & G EXCAVATING INC                                                   $    310,775.50     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    317,276.59     102.0918% 
   3   35-1111003     WHITE CONSTRUCTION, INC.                                               $    362,721.62     116.7149% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/26/04 
                                                                                                                   PAGE : 491 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9970017 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    943,726.72     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    967,525.18     102.5217% 
   3   35-1310611     DUNCAN ROBERTSON INC                                                   $    979,793.54     103.8217% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    986,876.09     104.5722% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,045,112.75     110.7431% 
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,047,954.57     111.0442% 
   7   31-1323837     SUNESIS CONSTRUCTION COMPANY                                           $  1,131,206.78     119.8659% 
   8   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,145,416.16     121.3715% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   15000.00000      15000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1450.00000      14500.00|    1200.00000      12000.00|    1500.00000       15000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   47000.00000      47000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   45000.00000      45000.00|   34000.00000      34000.00|   55000.00000       55000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51330                        LUMP|   26700.00000      26700.00|   40000.00000      40000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000              3050.000  m3  |       9.00000      27450.00|       6.00000      18300.00|      10.00000       30500.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070             21547.000  m3  |       9.00000     193923.00|       7.50000     161602.50|      10.00000      215470.00 
  BORROW                                  |                            |                            | 
0010 203-51223               335.000  m3  |       9.00000       3015.00|       8.00000       2680.00|      10.00000        3350.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 205-06931               215.600  Mg  |      15.00000       3234.00|      24.00000       5174.40|      20.00000        4312.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06936                20.000  Mg  |      15.00000        300.00|      33.00000        660.00|      20.00000         400.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 205-06937               209.000  m   |       5.90000       1233.10|       6.00000       1254.00|       5.00000        1045.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220                89.800  m3  |      60.00000       5388.00|     120.00000      10776.00|     100.00000        8980.00 
  EXCAVATION, WET                         |                            |                            | 
0015 206-51230                 1.500  m3  |     200.00000        300.00|      90.00000        135.00|     500.00000         750.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0016 207-07503              2372.000  m2  |       1.00000       2372.00|       5.20000      12334.40|       3.00000        7116.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0017 211-06467                14.200  m3  |     135.00000       1917.00|      90.00000       1278.00|      30.00000         426.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0018 211-07454                86.500  m3  |      30.00000       2595.00|      36.00000       3114.00|      30.00000        2595.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 301-07448              3501.000  Mg  |      17.50000      61267.50|      16.50000      57766.50|      18.00000       63018.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0020 302-07455                22.000  m3  |     110.00000       2420.00|      70.00000       1540.00|      35.00000         770.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0021 402-07432               415.000  Mg  |      58.00000      24070.00|      52.15000      21642.25|      57.00000       23655.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0022 402-07435               920.000  Mg  |      52.00000      47840.00|      43.25000      39790.00|      48.00000       44160.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 404-05511              1229.000  m2  |       1.50000       1843.50|       5.00000       6145.00|       5.50000        6759.50 
  SEAL COAT, 2                            |                            |                            | 
0024 405-05518              6082.000  m2  |       0.20000       1216.40|       0.50000       3041.00|       0.10000         608.20 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              4800.000  m2  |       0.02000         96.00|       0.20000        960.00|       0.21000        1008.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-04792                 4.000  EACH|     820.00000       3280.00|    1000.00000       4000.00|     850.00000        3400.00 
  GUARDRAIL TRANSITION , 3.810 m LONG     |                            |                            | 
0027 601-06037                 4.000  EACH|     720.00000       2880.00|     750.00000       3000.00|     750.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0028 601-99105               114.300  m   |      45.50000       5200.65|      52.00000       5943.60|      50.00000        5715.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0029 603-06040               473.000  m   |      19.00000       8987.00|      20.00000       9460.00|      21.00000        9933.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0030 603-94842                 2.000  EACH|     545.00000       1090.00|    1200.00000       2400.00|     600.00000        1200.00 
  FENCE GATE, FARM FIELD, 1190 mm X 4.3 m |                            |                            | 
0031 609-06257               136.000  m2  |      80.00000      10880.00|      50.00000       6800.00|      80.00000       10880.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0032 610-07486                46.000  Mg  |     115.00000       5290.00|     175.00000       8050.00|     185.00000        8510.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 611-06497                 1.000  EACH|     110.00000        110.00|     190.00000        190.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0034 615-06505                 2.000  EACH|     625.00000       1250.00|     500.00000       1000.00|     400.00000         800.00 
  MONUMENT, B                             |                            |                            | 
0035 616-02320              2266.000  m2  |       1.50000       3399.00|       2.90000       6571.40|       3.00000        6798.00 
  GEOTEXTILES                             |                            |                            | 
0036 616-05688              1505.000  Mg  |      24.00000      36120.00|      24.00000      36120.00|      20.00000       30100.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0037 616-06405               272.000  Mg  |      24.00000       6528.00|      22.00000       5984.00|      20.00000        5440.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 1.000  EACH|     520.00000        520.00|     530.00000        530.00|     550.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 2.000  Mg  |     390.00000        780.00|     400.00000        800.00|     400.00000         800.00 
  FERTILIZER                              |                            |                            | 
0040 621-06548                20.000  kg  |      59.00000       1180.00|      60.00000       1200.00|      60.00000        1200.00 
  SEED MIXTURE, CV                        |                            |                            | 
0041 621-06553               325.000  kg  |       5.50000       1787.50|       5.80000       1885.00|       5.75000        1868.75 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               285.000  kg  |       3.60000       1026.00|       3.90000       1111.50|       3.75000        1068.75 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 8.000  Mg  |     540.00000       4320.00|     560.00000       4480.00|     570.00000        4560.00 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                17.000  kL  |       0.60000         10.20|       0.60000         10.20|       0.60000          10.20 
  WATER                                   |                            |                            | 
0045 621-06574               849.000  m2  |       4.60000       3905.40|       4.60000       3905.40|       4.80000        4075.20 
  SODDING                                 |                            |                            | 
0046 622-52436                 2.000  EACH|      29.50000         59.00|      30.00000         60.00|      32.00000          64.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0047 622-91786                80.000  EACH|       8.95000        716.00|       9.30000        744.00|       9.50000         760.00 
  SEEDLING                                |                            |                            | 
0048 701-96089               334.000  m   |     120.00000      40080.00|     160.00000      53440.00|     150.00000       50100.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  6.35 mm, 356 mm                         |                            |                            | 
0049 701-99086                22.000  EACH|     200.00000       4400.00|      75.00000       1650.00|     250.00000        5500.00 
  PILE TIP, STEEL SHELL                   |                            |                            | 
0050 702-51005                57.800  m3  |     700.00000      40460.00|     390.00000      22542.00|     650.00000       37570.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0051 703-51030              2706.000  kg  |       1.55000       4194.30|       1.60000       4329.60|       1.50000        4059.00 
  REINFORCING STEEL                       |                            |                            | 
0052 703-51032             21606.000  kg  |       1.70000      36730.20|       1.75000      37810.50|       1.75000       37810.50 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 704-51002               119.700  m3  |     700.00000      83790.00|     500.00000      59850.00|     600.00000       71820.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0054 706-91957                91.264  m   |     190.00000      17340.16|     220.00000      20078.08|     200.00000       18252.80 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0055 707-05983               170.000  m   |     350.00000      59500.00|     835.00000     141950.00|     350.00000       59500.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   914 mm X 305 mm                        |                            |                            | 
0056 709-51821                        LUMP|    2100.00000       2100.00|    3000.00000       3000.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                            |                            | 
0057 715-05169               139.000  m   |     100.00000      13900.00|      83.00000      11537.00|      60.00000        8340.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0058 715-05203                 4.000  m   |      33.00000        132.00|      54.00000        216.00|      25.00000         100.00 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0059 715-05407                25.000  m   |      20.00000        500.00|      34.00000        850.00|      25.00000         625.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0060 715-46005                14.000  EACH|     240.00000       3360.00|     180.00000       2520.00|     200.00000        2800.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0061 801-04308                 4.000  EACH|     470.00000       1880.00|     475.00000       1900.00|     500.00000        2000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0062 801-07118                29.264  m   |      42.10000       1232.01|      43.00000       1258.35|      45.00000        1316.88 
  BARRICADE, III-A                        |                            |                            | 
0063 801-07119                14.632  m   |      52.00000        760.86|      53.00000        775.50|      55.00000         804.76 
  BARRICADE, III-B                        |                            |                            | 
0064 802-76025                 0.900  m2  |     241.00000        216.90|     240.00000        216.00|     250.00000         225.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0065 802-76055                 8.100  m   |      18.40000        149.04|      20.00000        162.00|      20.00000         162.00 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    943,726.72|             $    967,525.18|                $    979,793.54 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    943,726.72|             $    967,525.18|                $    979,793.54 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1128289              |(6) 35-1364963     
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   19900.00000      19900.00|   23000.00000      23000.00|   14500.00000       14500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1416.00000      14160.00|    1650.00000      16500.00|    1100.00000       11000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   53213.00000      53213.00|   52250.00000      52250.00|   52250.00000       52250.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   35043.00000      35043.00|   57480.00000      57480.00|   45000.00000       45000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51330                        LUMP|   19450.00000      19450.00|   37395.00000      37395.00|   22000.00000       22000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000              3050.000  m3  |       9.73000      29676.50|       9.00000      27450.00|      11.50000       35075.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070             21547.000  m3  |      10.15000     218702.05|      10.00000     215470.00|      13.25000      285497.75 
  BORROW                                  |                            |                            | 
0010 203-51223               335.000  m3  |       7.21000       2415.35|      21.50000       7202.50|      15.00000        5025.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 205-06931               215.600  Mg  |      42.27000       9113.41|      45.00000       9702.00|      25.00000        5390.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06936                20.000  Mg  |      44.53000        890.60|     160.00000       3200.00|      15.00000         300.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0013 205-06937               209.000  m   |       5.60000       1170.40|       6.00000       1254.00|       6.00000        1254.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220                89.800  m3  |      33.45000       3003.81|     485.00000      43553.00|     100.00000        8980.00 
  EXCAVATION, WET                         |                            |                            | 
0015 206-51230                 1.500  m3  |     165.00000        247.50|      56.50000         84.75|      50.00000          75.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0016 207-07503              2372.000  m2  |       6.60000      15655.20|       2.30000       5455.60|       5.75000       13639.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0017 211-06467                14.200  m3  |      75.16000       1067.27|      56.50000        802.30|      37.50000         532.50 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0018 211-07454                86.500  m3  |      56.36000       4875.14|      35.00000       3027.50|      37.50000        3243.75 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 301-07448              3501.000  Mg  |      16.42000      57486.42|      17.00000      59517.00|      17.50000       61267.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0020 302-07455                22.000  m3  |      58.70000       1291.40|      45.00000        990.00|      45.00000         990.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1128289              |(6) 35-1364963     
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07432               415.000  Mg  |      52.15000      21642.25|      54.00000      22410.00|      53.65000       22264.75 
  HMA SURFACE, TYPE A                     |                            |                            | 
0022 402-07435               920.000  Mg  |      43.25000      39790.00|      45.00000      41400.00|      45.00000       41400.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 404-05511              1229.000  m2  |       5.00000       6145.00|       5.25000       6452.25|       5.35000        6575.15 
  SEAL COAT, 2                            |                            |                            | 
0024 405-05518              6082.000  m2  |       0.01000         60.82|       0.52000       3162.64|       0.05000         304.10 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              4800.000  m2  |       0.20000        960.00|       0.22000       1056.00|       0.25000        1200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-04792                 4.000  EACH|     780.00000       3120.00|     875.00000       3500.00|     900.00000        3600.00 
  GUARDRAIL TRANSITION , 3.810 m LONG     |                            |                            | 
0027 601-06037                 4.000  EACH|     685.00000       2740.00|     690.00000       2760.00|     715.00000        2860.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0028 601-99105               114.300  m   |      43.50000       4972.05|      47.50000       5429.25|      50.00000        5715.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0029 603-06040               473.000  m   |      18.00000       8514.00|      18.45000       8726.85|      20.00000        9460.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0030 603-94842                 2.000  EACH|     520.00000       1040.00|    1000.00000       2000.00|    1050.00000        2100.00 
  FENCE GATE, FARM FIELD, 1190 mm X 4.3 m |                            |                            | 
0031 609-06257               136.000  m2  |      64.84000       8818.24|      70.00000       9520.00|      66.00000        8976.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0032 610-07486                46.000  Mg  |     175.00000       8050.00|     185.00000       8510.00|     185.00000        8510.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 611-06497                 1.000  EACH|     105.00000        105.00|     170.00000        170.00|     175.00000         175.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0034 615-06505                 2.000  EACH|     595.00000       1190.00|     475.00000        950.00|     500.00000        1000.00 
  MONUMENT, B                             |                            |                            | 
0035 616-02320              2266.000  m2  |       1.46000       3308.36|       2.15000       4871.90|       3.00000        6798.00 
  GEOTEXTILES                             |                            |                            | 
0036 616-05688              1505.000  Mg  |      21.05000      31680.25|      23.50000      35367.50|      27.50000       41387.50 
  RIPRAP, CLASS 1                         |                            |                            | 
0037 616-06405               272.000  Mg  |      28.00000       7616.00|      28.75000       7820.00|      24.00000        6528.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 1.000  EACH|     500.00000        500.00|     525.00000        525.00|     550.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 2.000  Mg  |     370.00000        740.00|     385.00000        770.00|     380.00000         760.00 
  FERTILIZER                              |                            |                            | 
0040 621-06548                20.000  kg  |      56.00000       1120.00|      58.00000       1160.00|      60.00000        1200.00 
  SEED MIXTURE, CV                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1128289              |(6) 35-1364963     
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06553               325.000  kg  |       5.23000       1699.75|       5.50000       1787.50|       5.50000        1787.50 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               285.000  kg  |       3.44000        980.40|       3.65000       1040.25|       3.75000        1068.75 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 8.000  Mg  |     518.00000       4144.00|     550.00000       4400.00|     550.00000        4400.00 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                17.000  kL  |       0.55000          9.35|       0.60000         10.20|       0.50000           8.50 
  WATER                                   |                            |                            | 
0045 621-06574               849.000  m2  |       4.40000       3735.60|       6.00000       5094.00|       4.90000        4160.10 
  SODDING                                 |                            |                            | 
0046 622-52436                 2.000  EACH|      20.00000         40.00|      30.00000         60.00|      30.00000          60.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0047 622-91786                80.000  EACH|       8.50000        680.00|       9.00000        720.00|       9.00000         720.00 
  SEEDLING                                |                            |                            | 
0048 701-96089               334.000  m   |     136.95000      45741.30|     125.00000      41750.00|     135.00000       45090.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  6.35 mm, 356 mm                         |                            |                            | 
0049 701-99086                22.000  EACH|     194.15000       4271.30|     200.00000       4400.00|     210.00000        4620.00 
  PILE TIP, STEEL SHELL                   |                            |                            | 
0050 702-51005                57.800  m3  |    1198.54000      69275.61|     635.00000      36703.00|     550.00000       31790.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0051 703-51030              2706.000  kg  |       2.22000       6007.32|       1.50000       4059.00|       1.60000        4329.60 
  REINFORCING STEEL                       |                            |                            | 
0052 703-51032             21606.000  kg  |       1.81000      39106.86|       1.65000      35649.90|       1.75000       37810.50 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0053 704-51002               119.700  m3  |     633.35000      75812.00|     675.00000      80797.50|     596.00000       71341.20 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0054 706-91957                91.264  m   |     181.99000      16609.14|     190.00000      17340.16|     200.00000       18252.80 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0055 707-05983               170.000  m   |     360.50000      61285.00|     350.00000      59500.00|     364.00000       61880.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   914 mm X 305 mm                        |                            |                            | 
0056 709-51821                        LUMP|    2026.00000       2026.00|    2700.00000       2700.00|    2400.00000        2400.00 
  SURFACE SEAL                            |                            |                            | 
0057 715-05169               139.000  m   |      48.55000       6748.45|      73.00000      10147.00|      85.00000       11815.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0058 715-05203                 4.000  m   |      37.36000        149.44|      65.00000        260.00|      20.00000          80.00 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0059 715-05407                25.000  m   |      26.65000        666.25|      22.00000        550.00|      16.00000         400.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0060 715-46005                14.000  EACH|     311.62000       4362.68|     205.00000       2870.00|     275.00000        3850.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1128289              |(6) 35-1364963     
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 801-04308                 4.000  EACH|     450.00000       1800.00|     500.00000       2000.00|     500.00000        2000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0062 801-07118                29.264  m   |      39.99000       1170.27|      43.00000       1258.35|      50.00000        1463.20 
  BARRICADE, III-A                        |                            |                            | 
0063 801-07119                14.632  m   |      50.00000        731.60|      53.00000        775.50|      60.00000         877.92 
  BARRICADE, III-B                        |                            |                            | 
0064 802-76025                 0.900  m2  |     230.00000        207.00|     215.00000        193.50|     225.00000         202.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0065 802-76055                 8.100  m   |      17.50000        141.75|      18.50000        149.85|      20.00000         162.00 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    986,876.09|             $  1,045,112.75|                $  1,047,954.57 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    986,876.09|             $  1,045,112.75|                $  1,047,954.57 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 31-1323837              |(8) 35-2040801              |                 
                                          |SUNESIS CONSTRUCTION COMPANY|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   15000.00000      15000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1700.00000      17000.00|    1500.00000      15000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   60000.00000      60000.00|   55000.00000      55000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   25900.00000      25900.00|   55000.00000      55000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51330                        LUMP|   42770.00000      42770.00|   35000.00000      35000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000              3050.000  m3  |       8.00000      24400.00|       9.00000      27450.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070             21547.000  m3  |       9.00000     193923.00|      10.00000     215470.00| 
  BORROW                                  |                            |                            | 
0010 203-51223               335.000  m3  |      25.00000       8375.00|      10.00000       3350.00| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 205-06931               215.600  Mg  |      30.00000       6468.00|      65.00000      14014.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06936                20.000  Mg  |      65.00000       1300.00|      90.00000       1800.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0013 205-06937               209.000  m   |      20.00000       4180.00|       5.60000       1170.40| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220                89.800  m3  |     670.00000      60166.00|      75.00000       6735.00| 
  EXCAVATION, WET                         |                            |                            | 
0015 206-51230                 1.500  m3  |     112.00000        168.00|      75.00000        112.50| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0016 207-07503              2372.000  m2  |       3.00000       7116.00|       5.00000      11860.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0017 211-06467                14.200  m3  |      70.00000        994.00|      75.00000       1065.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0018 211-07454                86.500  m3  |      35.00000       3027.50|      60.00000       5190.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 301-07448              3501.000  Mg  |      19.00000      66519.00|      18.00000      63018.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0020 302-07455                22.000  m3  |      90.00000       1980.00|      75.00000       1650.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 31-1323837              |(8) 35-2040801              |                 
                                          |SUNESIS CONSTRUCTION COMPANY|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07432               415.000  Mg  |      65.00000      26975.00|      58.00000      24070.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0022 402-07435               920.000  Mg  |      60.00000      55200.00|      52.00000      47840.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 404-05511              1229.000  m2  |       1.60000       1966.40|       1.50000       1843.50| 
  SEAL COAT, 2                            |                            |                            | 
0024 405-05518              6082.000  m2  |       0.20000       1216.40|       0.20000       1216.40| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              4800.000  m2  |       0.02000         96.00|       0.02000         96.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-04792                 4.000  EACH|    1500.00000       6000.00|     780.00000       3120.00| 
  GUARDRAIL TRANSITION , 3.810 m LONG     |                            |                            | 
0027 601-06037                 4.000  EACH|     900.00000       3600.00|     685.00000       2740.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0028 601-99105               114.300  m   |      55.00000       6286.50|      43.50000       4972.05| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0029 603-06040               473.000  m   |      20.00000       9460.00|      18.00000       8514.00| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0030 603-94842                 2.000  EACH|    1200.00000       2400.00|     520.00000       1040.00| 
  FENCE GATE, FARM FIELD, 1190 mm X 4.3 m |                            |                            | 
0031 609-06257               136.000  m2  |     135.00000      18360.00|      75.00000      10200.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0032 610-07486                46.000  Mg  |     140.00000       6440.00|     115.00000       5290.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 611-06497                 1.000  EACH|     200.00000        200.00|     105.00000        105.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0034 615-06505                 2.000  EACH|     500.00000       1000.00|     595.00000       1190.00| 
  MONUMENT, B                             |                            |                            | 
0035 616-02320              2266.000  m2  |       1.35000       3059.10|       4.50000      10197.00| 
  GEOTEXTILES                             |                            |                            | 
0036 616-05688              1505.000  Mg  |      21.00000      31605.00|      33.00000      49665.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0037 616-06405               272.000  Mg  |      21.00000       5712.00|      33.00000       8976.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 1.000  EACH|    1000.00000       1000.00|     500.00000        500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 2.000  Mg  |     400.00000        800.00|     370.00000        740.00| 
  FERTILIZER                              |                            |                            | 
0040 621-06548                20.000  kg  |      60.00000       1200.00|      56.00000       1120.00| 
  SEED MIXTURE, CV                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 31-1323837              |(8) 35-2040801              |                 
                                          |SUNESIS CONSTRUCTION COMPANY|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06553               325.000  kg  |       6.00000       1950.00|       5.23000       1699.75| 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               285.000  kg  |       3.50000        997.50|       3.44000        980.40| 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 8.000  Mg  |     600.00000       4800.00|     518.00000       4144.00| 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                17.000  kL  |       0.60000         10.20|       0.55000          9.35| 
  WATER                                   |                            |                            | 
0045 621-06574               849.000  m2  |       5.00000       4245.00|       4.40000       3735.60| 
  SODDING                                 |                            |                            | 
0046 622-52436                 2.000  EACH|      30.00000         60.00|      28.00000         56.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0047 622-91786                80.000  EACH|      10.00000        800.00|       8.50000        680.00| 
  SEEDLING                                |                            |                            | 
0048 701-96089               334.000  m   |     120.00000      40080.00|     135.00000      45090.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  6.35 mm, 356 mm                         |                            |                            | 
0049 701-99086                22.000  EACH|     250.00000       5500.00|     200.00000       4400.00| 
  PILE TIP, STEEL SHELL                   |                            |                            | 
0050 702-51005                57.800  m3  |     520.00000      30056.00|     850.00000      49130.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0051 703-51030              2706.000  kg  |       1.90000       5141.40|       2.00000       5412.00| 
  REINFORCING STEEL                       |                            |                            | 
0052 703-51032             21606.000  kg  |       2.00000      43212.00|       2.25000      48613.50| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0053 704-51002               119.700  m3  |     950.00000     113715.00|     850.00000     101745.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0054 706-91957                91.264  m   |     250.00000      22816.00|     200.00000      18252.80| 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0055 707-05983               170.000  m   |     550.00000      93500.00|     700.00000     119000.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   914 mm X 305 mm                        |                            |                            | 
0056 709-51821                        LUMP|    2300.00000       2300.00|    2690.00000       2690.00| 
  SURFACE SEAL                            |                            |                            | 
0057 715-05169               139.000  m   |      90.00000      12510.00|     125.00000      17375.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0058 715-05203                 4.000  m   |      80.00000        320.00|      70.00000        280.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0059 715-05407                25.000  m   |       6.00000        150.00|      60.00000       1500.00| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0060 715-46005                14.000  EACH|     600.00000       8400.00|     375.00000       5250.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,099,891.70                                                  ROUTE : CR 300 N 
     CALL ORDER   : 491                     CONTRACT ID : B -27735-A                   COUNTIES : RUSH 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 31-1323837              |(8) 35-2040801              |                 
                                          |SUNESIS CONSTRUCTION COMPANY|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 801-04308                 4.000  EACH|     250.00000       1000.00|     450.00000       1800.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0062 801-07118                29.264  m   |      55.00000       1609.52|      40.00000       1170.56| 
  BARRICADE, III-A                        |                            |                            | 
0063 801-07119                14.632  m   |      55.00000        804.76|      50.00000        731.60| 
  BARRICADE, III-B                        |                            |                            | 
0064 802-76025                 0.900  m2  |     225.00000        202.50|     230.00000        207.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0065 802-76055                 8.100  m   |      20.00000        162.00|      17.50000        141.75| 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $  1,131,206.78|             $  1,145,416.16| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,131,206.78|             $  1,145,416.16| 
==================================================================================================================================== 


